STATE OF CALI FORNI A

Bl D

SUMMARY

I N MONTEREY COUNTY NEAR SALI NAS AND
PRUNEDALE AT VARI QUS LOCATI ONS

ACCELERATI ON AND DECELERATI ON LANES

Bl D OPENI NG DATE 11/ 23/ 04

CONTRACT NUMBER 05-01614

LOCATI ON 05- MON- 101- 93. 1/ 100. 4
DB GOALS:

PROPGOSALS | SSUED 12

NUMBER OF Bl DDERS 6

PROGRAM ELEMENTS CHC

Bl D RANK

ENG NEERS EST

Bl D TOTAL

1,611, 111. 00

1,707,014. 50

1, 853, 642. 00

1, 898, 894. 50

2, 009, 928. 00

HB4N

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

2, 105, 000

1, 754, 000. 00 AMOUNT UNDER

Bl DDER | D

13. 0%

TOTAL NUMBER OF WORKI NG DAYS

142, 889. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 24/ 04
CONTRACT CODE "A '
74 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(075)E

245

PERCENT UNDER EST 8. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

STEVENS CREEK QUARRY | NC

12100 STEVENS CANYON ROAD
CUPERTI NO CA 95014

R BURKE CORPCRATI ON

P O BOX 957
SAN LU S OBl SPO CA 93406- 0957

AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

FAX

FAX

FAX

FAX

FAX

916 334-1221
00286430
916 334-0562

408 253-2512
00155174
408 253- 6445

805 543-8568
00264193
805 543-2521

707 746-8028
00526319
707 746-0936

916 852-5530
00745029
916 852-5533



05-01614
05- MON- 101
11/ 23/ 04

2,016, 643. 00

6

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

Bl D245
PAGE 2
11/ 24/ 04

530 365-3930
00494255
FAX 530 365-5465



05-01614
05- MON- 101
11/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
11/ 24/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHAVEZ FENCE
CAMPBELL CA

FONTANA STEEL
STOCKTON CA

GRANI TE ROAK AND PAVERS
REDWOCD CI TY CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

RI LEYS STRI PI NG
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

PAVI NG AND GRADI NG

LANDSCAPI NG AND ERCSI ON CONTROL

STRI PI NG

CONSTRUCTI ON AREA SI GNS



05-01614 Bl D245

05- MON- 101 PAGE 4

11/ 23/ 04 11/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL BARRI ER RAI L
POVONA CA
BLUE | RON I NC SHEET PI LI NG
WOODBRI DGE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CHEVEZ FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
CAVPBELL CA
HARRI S SALI NAS REBAR
LI VERMORE CA
K C 1 ENVI RONMENTAL ERCSI ON CONTROL AND LANDSCAPI NG
SAN LU S OBl SPO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND TRAFFI C CONTROL
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACL PLACE CONCRETE BARRI ER
ONTARI O CA
BLUE | RON | NC | TEM 50
WOODBRI DGE CA
CHAVEZ FENCE COVPANY CHAI' N LI NK FENCE AND METAL BEAM GUARD RAI L
CAVPBELL CA

CONTI NUED ON NEXT PAGE



05-01614
05- MON- 101
11/ 23/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

11/ 24/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FONTANA STEEL
STOCKTON CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

RI LEYS STRI PI NG | NC
UNTON CITY CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

REBAR

I TEMS 31 THRU 42

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHAVEZ FENCE
CAMPBELL CA

HARRI S SALI NAS
LI VERMORE CA

PAVEX CONSTRUCTI ON
WATSONVI LLE CA

REYCO SM TH AND REYNCLDS
CORONA CA

RI LEYS STRI PI NG
BENI Cl A CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

FENCI NG AND METAL BEAM GUARD RAI L

REBAR

ASPHALT CONCRETE PAVI NG

ERCSI ON CONTRCL

STRI PI NG

CONSTRUCTI ON AREA SI GNS



05-01614 Bl D245

05- MON- 101 PAGE 6

11/ 23/ 04 11/ 24/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER
POVONA CA
CHAVEZ FENCE FENCI NG AND METAL BEAM GUARD RAI L
CAVPBELL CA
FONTANA STEEL REBAR
STOCKTON CA
FOUNDATI ON CONSTRUCTCRS SHEET PI LE ( PORTI ON)
CAKLEY CA
K C | ENVI RONMVENTAL PLANTI NG AND EROSI ON CONTROL
SAN LU S OBI SPO CA
PAVEX ROADWORK ( PORTI ON)
REDWOOD CI TY CA
RI LEYS STRI PI NG STRI PI NG
UNTON CITY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE VETAL BEAM GUARD RAI L
CORNI NG CA
BLACK BEAR CONSTRUCTI ON BARRI ER RAI L
CORNI NG CA

CONTI NUED ON NEXT PAGE



05-01614 Bl D245
05- MON- 101 PAGE 7
11/ 23/ 04 11/ 24/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FOUNDATI ON CONSTRUCTCRS SHEET PI LE
OAKLEY CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
KCI ERCSI ON CONTROL
SAN LU S OBI SPO CA
RI LEYS STRI Pl NG STRI PI NG

UNTON CI TY CA

STEVENS CREEK QUARRY ROADWORK
CUPERTI NO CA



05-01614 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 23/ 04 11/ 24/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 2, 500. 00* 2, 500. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 10, 000. 00* 10, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 000. 00* 8, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 50, 000. 00* 50, 000. 00

5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 330 8. 00 10, 640. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 56 50. 00 2, 800. 00

7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 350 5. 00 1, 750. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 10, 000. 00* 10, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 800 65. 00 52, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 53 250. 00 13, 250. 00
11 (S) 150608 REMOVE CHAI N LI NK FENCE M 340 13. 00 4, 420. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 89 16. 00 1, 424. 00
13 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 170 22. 00 3, 740. 00

STRI PE

14 (S) 150710 REMOVE TRAFFI C STRI PE M 660 3. 00 1, 980. 00
15 (S) 150713 REMOVE PAVEMENT MARKI NG MR 6 35. 00 210. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 350 3. 00 1, 050. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 160 10. 00 1, 600. 00
18 150805 REMOVE CULVERT M 19 200. 00 3, 800. 00
19 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
20 150821 REMOVE HEADWALL EA 2 1, 500. 00 3, 000. 00
21 150823 REMOVE DOANDRAI N EA 1 2, 000. 00 2, 000. 00
22 152255 RESET MAI LBOX EA 1 300. 00 300. 00
23 152320 RESET ROADSI DE SI GN EA 4 300. 00 1, 200. 00
24 152436 ADJUST DOWKDRAI N EA 2 500. 00 1, 000. 00
25 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUVP SUM 11, 000. 00* 11, 000. 00
26 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 9. 000. 00* 9, 000. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 30, 000. 00* 30, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 730 100. 00 73, 000. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 475. 00* 2, 475. 00
30 198001 | MPORTED BORROW VB 650 30. 00 19, 500. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUVP SUM 6, 000. 00* 6, 000. 00
32 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 500 5. 00 7,500. 00
33 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.8 500. 00 900. 00
34 (S) 203014 FI BER ( EROSI ON CONTROL) KG 450 1. 00 450. 00
35 (S) 203021 FI BER ROLLS M 450 10. 00 4, 500. 00
36 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 0.9 300. 00 270. 00



05-01614 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 23/ 04 11/ 24/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 2 1, 500. 00 3, 000. 00
38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 36 200. 00 7,200. 00
39 (S) 203056 COWERC! AL FERTI LI ZER ( EROSI ON CONTROL) KG 90 5.00 450. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 90 5. 00 450. 00
41 (S) 204017 PLANT (GROUP W EA 550 15. 00 8, 250. 00
42 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00
43 260201 CLASS 2 AGGREGATE BASE VB 430 55. 00 23, 650. 00
44 280000 LEAN CONCRETE BASE VB 7 500. 00 3, 500. 00
45 390102 ASPHALT CONCRETE ( TYPE A) TONN 600 75. 00 45, 000. 00
46 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 46 210. 00 9, 660. 00
47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3 150. 00 450. 00
AREA)
48 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 430 10. 00 4, 300. 00
49 033664 CONCRETE PAVEMENT (BUS PAD) VB 14 500. 00 7, 000. 00
50 490801 STEEL SHEET PILI NG MR 1, 655 260. 00 430, 300. 00
51 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 352 960. 00 337, 920. 00
52 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 10 5, 000. 00 50, 000. 00
53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.3 2, 000. 00 2, 600. 00
54 (F) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 863 6. 00 5, 178. 00
55 566011 ROADSI DE SI GN - ONE POST EA 4 200. 00 800. 00
56 566012 ROADSI DE SI GN - TWD POST EA 2 250. 00 500. 00
57 664020 600 MM CORRUGATED STEEL PI PE M 20 550. 00 11, 000. 00
(2.01 MM THI CK)
58 664035 900 MM CORRUGATED STEEL PI PE M 1.6 2,000. 00 3, 200. 00
(3.51 MM THI CK)
59 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 18 500. 00 9, 000. 00
60 729010 ROCK SLOPE PROTECTI ON FABRI C MR 57 15. 00 855. 00
61 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 340 55. 00 18, 700. 00
62 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 410 90. 00 36, 900. 00
63 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
64 (S) 839553 END SECTI ON EA 1 100. 00 100. 00
65 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
66 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 500. 00 10, 000. 00
67 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
68 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 186 220. 00 40, 920. 00
69 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 49 50. 00 2, 450. 00
70 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 1, 950 2.50 4, 875. 00

( SPRAYABLE)



05-01614 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 23/ 04 11/ 24/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 850 2.00 1, 700. 00
(BROKEN 10.98 M- 3.66 M
72 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 260 3. 00 780. 00
73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 4.00 880. 00
74 999990 MOBI LI ZATI ON LS LUMP SUM 160, 584. 00* 160, 584. 00

TOTAL 1,611, 111. 00



05-01614 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
11/ 23/ 04 11/ 24/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 7,500. 00* 7500. 00 7,500. 00* 7500. 00 7,500. 00* 7500. 00 7,500. 00* 7500. 00

2 10, 000. 00* 10000. 00 24,000. 00* 24000. 00 7, 500. 00* 7500. 00 30, 000. 00* 30000. 00

3 8, 500. 00* 8500. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 8, 500. 00* 8500. 00

4 40, 000. 00* 40000. 00 49, 000. 00* 49000. 00 60, 000. 00* 60000. 00 85, 200. 00* 85200. 00

5 7.00 9310. 00 9. 00 11970. 00 7.50 9975. 00 7.50 9975. 00

6 40. 00 2240. 00 35. 00 1960. 00 45. 00 2520. 00 50. 00 2800. 00

7 8. 00 2800. 00 6. 00 2100. 00 5. 00 1750. 00 5. 00 1750. 00

8 10, 000. 00~ 10000. 00 38, 600. 00* 38600. 00 21, 500. 00* 21500. 00 35, 000. 00* 35000. 00

9 105. 00 84000. 00 150. 00 120000. 00 110. 00 88000. 00 95. 00 76000. 00
10 200. 00 10600. 00 200. 00 10600. 00 200. 00 10600. 00 450. 00 23850. 00
11 15. 00 5100. 00 20. 00 6800. 00 15. 00 5100. 00 15. 00 5100. 00
12 15. 00 1335. 00 17.00 1513. 00 25.00 2225. 00 17. 00 1513. 00
13 65. 00 11050. 00 41. 00 6970. 00 20. 00 3400. 00 20. 00 3400. 00
14 6. 00 3960. 00 2.30 1518. 00 2.00 1320. 00 2.00 1320. 00
15 150. 00 900. 00 35. 00 210. 00 30. 00 180. 00 30. 00 180. 00
16 2.00 700. 00 2.30 805. 00 2.00 700. 00 2.00 700. 00
17 4.00 640. 00 37.00 5920. 00 10. 00 1600. 00 10. 00 1600. 00
18 170. 00 3230. 00 98. 00 1862. 00 150. 00 2850. 00 130. 00 2470. 00
19 1, 600. 00 1600. 00 1, 000. 00 1000. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
20 1, 600. 00 3200. 00 900. 00 1800. 00 3, 000. 00 6000. 00 1, 900. 00 3800. 00
21 1, 600. 00 1600. 00 900. 00 900. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
22 300. 00 300. 00 400. 00 400. 00 300. 00 300. 00 625. 00 625. 00
23 300. 00 1200. 00 175. 00 700. 00 350. 00 1400. 00 150. 00 600. 00
24 300. 00 600. 00 700. 00 1400. 00 3, 000. 00 6000. 00 1, 500. 00 3000. 00
25 7, 000. 00* 7000. 00 4, 000. 00* 4000. 00 9, 000. 00* 9000. 00 15, 000. 00* 15000. 00
26 7, 000. 00* 7000. 00 4,000. 00* 4000. 00 9, 000. 00* 9000. 00 15, 000. 00~ 15000. 00
27 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
28 110. 00 80300. 00 75. 00 54750. 00 100. 00 73000. 00 90. 00 65700. 00
29 2,400. 00* 2400. 00 2,400. 00* 2400. 00 2,475.00* 2475. 00 2,475. 00* 2475. 00
30 35. 00 22750. 00 30. 00 19500. 00 30. 00 19500. 00 25.00 16250. 00
31 5, 000. 00* 5000. 00 5, 500. 00* 5500. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00
32 3. 00 4500. 00 3.50 5250. 00 4.00 6000. 00 4.00 6000. 00
33 600. 00 1080. 00 900. 00 1620. 00 650. 00 1170. 00 700. 00 1260. 00
34 1.00 450. 00 2.20 990. 00 4.00 1800. 00 4.00 1800. 00
35 14. 00 6300. 00 16. 00 7200. 00 10. 00 4500. 00 11.00 4950. 00
36 400. 00 360. 00 2, 000. 00 1800. 00 275. 00 247.50 300. 00 270. 00
37 650. 00 1300. 00 750. 00 1500. 00 1, 500. 00 3000. 00 1, 000. 00 2000. 00
38 155. 00 5580. 00 130. 00 4680. 00 200. 00 7200. 00 200. 00 7200. 00
39 2.00 180. 00 4.50 405. 00 5. 00 450. 00 5. 00 450. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73

74
TOT

05-01614

05- MON- 101
11/ 23/ 04
SECOND
Bl D AMOUNT

2.30 207.00
11.00 6050. 00
5, 000. 00* 5000. 00
80. 00 34400. 00
650. 00 4550. 00
105. 00 63000. 00
65. 00 2990. 00
160. 00 480. 00
13.50 5805. 00
450. 00 6300. 00
265. 00 438575. 00
1, 000. 00 352000. 00
3, 500. 00 35000. 00
9, 000. 00 11700. 00
4.00 3452. 00
265. 00 1060. 00
390. 00 780. 00
540. 00 10800. 00
1, 400. 00 2240. 00
450. 00 8100. 00
10. 00 570. 00
50. 00 17000. 00
81. 00 33210. 00
300. 00 600. 00
200. 00 200. 00
2, 800. 00 2800. 00
2, 000. 00 8000. 00
600. 00 600. 00
368. 00 68448. 00
70. 00 3430. 00
4.00 7800. 00
5.25 4462. 50
5. 00 1300. 00
7.00 1540. 00
170, 000. 00* 170000. 00

1,707,014.50

SUMMARY

OF REMA

4.
176, 000.

RD
AMOUNT
50 315
00 6600
00* 10000
00 36550
00 5250
00 54000
00 7820
00 660
00 12900
00 7000.
.00 468365.
.00 438240.
.00 30000.
.00 2860.
.00 4315.
.00 1200.
.00 900.
.00 3400.
.00 3680.
.00 4500.
.00 114.
.00 25500.
.00 36900.
.00 700.
.00 220.
.00 3200.
.00 9200.
.00 700.
.00 40920.
.00 2450.
.20 4290.
.20 1870.
.50 910.
50 990.
00* 176000.
1, 853, 642. 00

1, 898, 894. 50

NI NG BI DDERS
FOURTH
Bl D AMOUNT

5. 00 450
15. 00 8250
15, 000. 00* 15000
50. 00 21500
400. 00 2800
70. 00 42000
200. 00 9200
150. 00 450
10. 00 4300
350. 00 4900.
405. 00 670275.
1, 000. 00 352000.
1, 800. 00 18000.
2, 000. 00 2600.
4.00 3452.
350. 00 1400.
450. 00 900.
300. 00 6000.
650. 00 1040.
200. 00 3600.
50. 00 2850.
35. 00 11900.
80. 00 32800.
300. 00 600.
200. 00 200.
2, 800. 00 2800.
2, 000. 00 8000.
600. 00 600.
300. 00 55800.
45. 00 2205.
2.00 3900.
2.00 1700.
3.00 780.
4.00 880.
180, 000. 00* 180000.

Bl D245
PAGE 12
11/ 24/ 04
FI FTH
Bl D AMOUNT
5. 00 450
15. 00 8250
15, 000. 00* 15000
50. 00 21500
600. 00 4200
70. 00 42000
200. 00 9200
130. 00 390
8. 00 3440
800. 00 11200.
350. 00 579250.
1, 200. 00 422400.
4,400. 00 44000.
3, 600. 00 4680.
5. 00 4315.
265. 00 1060.
400. 00 800.
300. 00 6000.
3, 000. 00 4800.
300. 00 5400.
25. 00 1425.
52. 00 17680.
88. 00 36080.
325. 00 650.
225.00 225.
3, 000. 00 3000.
2,200. 00 8800.
650. 00 650.
330. 00 61380.
45. 00 2205.
2.00 3900.
2.00 1700.
3.00 780.
4.00 880.
200, 000. o0* 200000.

2,009, 928. 00



05-01614 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
11/ 23/ 04 11/ 24/ 04
| TEM SI XTH
Bl D AMOUNT

1 7,500. 00* 7500. 00

2 12, 000. 00~ 12000. 00

3 10, 000. 00* 10000. 00

4 50, 000. 00* 50000. 00

5 7.50 9975. 00

6 45. 00 2520. 00

7 5. 00 1750. 00

8 25, 000. 00* 25000. 00

9 100. 00 80000. 00
10 350. 00 18550. 00
11 10. 00 3400. 00
12 30. 00 2670. 00
13 20. 00 3400. 00
14 2.00 1320. 00
15 30. 00 180. 00
16 2.00 700. 00
17 4.00 640. 00
18 170. 00 3230. 00
19 1, 600. 00 1600. 00
20 1, 600. 00 3200. 00
21 1, 600. 00 1600. 00
22 300. 00 300. 00
23 300. 00 1200. 00
24 300. 00 600. 00
25 10, 000. 00* 10000. 00
26 7, 000. 00* 7000. 00
27 30, 000. 00* 30000. 00
28 110. 00 80300. 00
29 2,450. 00* 2450. 00
30 35. 00 22750. 00
31 5, 000. 00* 5000. 00
32 3. 00 4500. 00
33 800. 00 1440. 00
34 2.00 900. 00
35 14. 00 6300. 00
36 1, 750. 00 1575. 00
37 650. 00 1300. 00
38 116. 00 4176. 00
39 4.00 360. 00




05-01614 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 23/ 04 11/ 24/ 04
| TEM SI XTH
Bl D AMOUNT

40 3.00 270. 00
41 11. 00 6050. 00
42 9, 800. 00* 9800. 00
43 85. 00 36550. 00
44 625. 00 4375. 00
45 105. 00 63000. 00
46 65. 00 2990. 00
47 150. 00 450. 00
48 13.50 5805. 00
49 425. 00 5950. 00
50 360. 00 595800. 00
51 1, 325. 00 466400. 00
52 5, 000. 00 50000. 00
53 2,500. 00 3250. 00
54 6. 00 5178. 00
55 350. 00 1400. 00
56 500. 00 1000. 00
57 530. 00 10600. 00
58 1, 400. 00 2240. 00
59 450. 00 8100. 00
60 12. 00 684. 00
61 60. 00 20400. 00
62 80. 00 32800. 00
63 300. 00 600. 00
64 200. 00 200. 00
65 2, 800. 00 2800. 00
66 2, 000. 00 8000. 00
67 600. 00 600. 00
68 250. 00 46500. 00
69 45. 00 2205. 00
70 2.00 3900. 00
71 2.00 1700. 00
72 3.00 780. 00
73 4.00 880. 00
74 196, 000. 00* 196000. 00

TOT 2,016, 643. 00



